



Wes Moore, Governor · Aruna Miller, Lt. Governor · Atif Chaudhry, Secretary

ADDENDUM # 1

June 6, 2023

STATE OF MARYLAND
DEPARTMENT OF GENERAL SERVICES
Atif Chaudhry, Secretary

PROJECT NO. P-052-200-002
Charge Station at Greenbrier State Park
Department of Natural Resources

This Addendum will clarify, add to, delete from, correct and/or change the bid documents for the project referenced above to the extent indicated. This Addendum is hereby made a part of the bid documents on which the contract will be based. By submitting a bid for this solicitation, you acknowledge receipt of this Addendum. All questions must be in writing and addressed to Kim Langkam, Procurement Officer at kimberly.langkam@maryland.gov.

This Addendum includes Bid and Construction Drawings full-size attachment and a question and answer.

Question: Please advise if there is any phasing required to allow the park to remain open during construction.

Answer: Yes, the park will remain open during construction. The contractor shall take all appropriate measures to ensure ingress and egress is maintained at all times during the entire project duration. It shall be the responsibility of the contractor to properly sign, cone, and direct traffic during the entire project duration. State Highway Administration (SHA) certified flaggers and/or traffic control devices complying with SHA standards shall be utilized throughout the entire project duration. The contractor shall phase and sequence the work to accommodate this. The sequence of work is outlined in the approved MDE E&S plan sheets within the contract documents.

ATTACHMENT: Bid and Construction Drawings Full-Size

Issued by:
State of Maryland
Office of State Procurement
301 W. Preston Street, Room 1204
Baltimore, MD 21201
Kim Langkam
Kim Langkam
Procurement Officer